

**OFFICE OF CHIEF ENGINEER (NORTH)**  
**Even No. CE(NORTH)PLGB-TS(03)/2022 Lahore**  
**PUNJAB LOCAL GOVERNMENT BOARD LAHORE**  
**Dated Lahore, the 31<sup>st</sup> August 2022**

To

Municipal Officer(I&S),  
Municipal Committee,  
Muridke.

Subject:- **TECHNICAL SANCTION OF THE SCHEME NAMEDLY "IMPROVEMENT AND CONSTRUCTION OF ROADS PROJECTS IN MURIDKE CITY" UNDER PCP AMOUNTING TO RS 253.720 MILLION.**

Reference your letter No.MC/MDK/475/I&S Dated 29.08.2022 on the subject noted above.

The Administrative Approval accorded by the Departmental Development Sub-Committee (DDSC) vide No.SO.FPs(LG)7-8/2022(PCP Okara) dated 26.08.2022 to the tune of Rs 253.720 (Million).

The technical sanction is accorded subject to the fulfilment of following requirement prior to award of contract:-

1. The Technical Sanction is subject to valid charge, provision of requisite funds, Administrative Approval as per scope and item work provided in the detailed estimate, mutation / transfer of requisite land in the name of department and no complaint / inquiry already being conducted by any Department regarding execution of the Project. ②
2. The competent authority of the executing agency and the engineer incharge shall ensure that the work will carried out after observation of all financial, codal formalities and strictly in accordance with the sanctioned estimate / specifications. The responsibility of the rate shall rest on the authority approving the rates, as the rates provided in the estimate are for estimation purpose only. The tender accepting authority shall also check and satisfy himself regarding quality, durability, economy and lowest market rate in the actual before accepting the rates of supply item. The payment shall be made as per quantity of each item of works/actual work executed at site after record entries with specification and nomenclature as the quantity of each items of works in the estimate is for estimation purpose only and shall not confer any authority for its payment.

3. The quantity of each item of work taken in the estimate is for estimation purpose only. The exact quantity of earth work will be worked out after conducting leveling before executing of earth work. X-section and longitudinal sections of the earth work be provided in order to avoid possibility of any wrong payment besides preparation of lead chart of E/W showing borrowing areas specifying exact Khasra and Khatoni numbers.
4. Feasibility, drawings and L&X Sections are based on site parameters contained in the estimate.
5. The responsibility for feasibility, correctness and authenticity of all designs, drawings, plans, technology used, calculations, quality and quantity, successful, implementation, avoiding any irregularities, lies on the Consultants & executing agency
6. The rate for non-standardised items (if any) as contained in the estimate are for estimating purpose only and should not be taken as authority for payment. The payment of such item will also be made according to the lowest rate quoted by the contractor after observation of all financial and codal formalities and cannot be made more than the approved rates.
7. The credit for existing or old dismantled materials should be afforded to the project in accordance with the codal rules and financial procedure properly.
8. The Engineering Incharge will certify before making payment that there is no over lapping of work / item of work to avoid any wrong payment. He shall also check and satisfy regarding quality and durability of all items of works before making the payment. He will also responsible for observe of all legal/codal/formal procedural formalities before payment.
9. Picture of existing condition of works during execution and after execution be made part of record of the work being technically sanctioned.
10. Any hazard at the place of work, during the execution of work, does not cause any threat to loss of life.
11. The work does not cause any loss to the property of any other person.
12. The terms of contract /agreement are strictly enforced.
13. Quality control tests of the materials, if required, shall be carried out and reports annexed with the file.

14. The contractor or his responsible agent shall remain present during execution of work at site and will comply with orders and instruction of the Engineer for faithful completion of scheme.
15. If at any time, during execution of work, any alteration, addition, omission or substitution may be brought into the notice of undersigned and approval for such alteration/addition shall be obtained from competent forum.
16. The schedule of execution shall be informed accordingly.
17. Snaps before & after execution of work shall be made part of the project file.
18. For the execution of the works after its completion final inspection will be made by the undersigned before payment.



**(ZAHID KARIM)**  
**CHIEF ENGINEER (NORTH)**  
**PUNJAB LOCAL GOVT. BOARD**

**PUNJAB CITIES PROGRAM (PCP)  
DETAILED DESIGN OF INFRASTRUCTURE SUB-PROJECTS AND RESIDENTS  
SUPERVISION IN 16 CITIES OF PUNJAB**

**ROAD WORKS**

**MC MURIDKE**

**DETAILED COST ESTIMATE**

**SUMMARY**

Sr. No.	Description	Amount (Rs.)
1	ROAD WORKS <i>detail attached</i>	214,144,585 ✓
2	DRAINAGE SYSTEM <i>- do -</i>	14,180,727 ✓
3	WATER SUPPLY SYSTEM <i>- do -</i>	2,061,228 ✓
4	SEWERAGE SYSTEM <i>- do -</i>	4,915,317 ✓
5	ENVIRONMENTAL HEALTH SAFETY BUDGET <i>- do -</i>	1,819,800 ✓
	<b>Total Amount (Rs.)</b>	<b>237,121,657</b> ✓
	Contingencies @ 2%	4,742,433 ✓
	PRA Charges @ 5%	11,856,083 ✓
	<b>Total Amount. Rs.</b>	<b>253,720,173</b> ✓



*legz*

Sub-Engineer  
Municipal Committee  
Muridke

*Design and Estimate framed  
By the Consultant and forwarded  
By this office for T.S.*

*Manj*  
MO (Infy. & Services)  
Municipal Committee  
Muridke

*Estimate Technically sanctioned for Rs. 25,37,20,000/-  
i.e. Rupees Twenty five crore thirty six lac and twenty thousand only*

*[Signature]*  
Chief Engineer (North)  
Punjab Local Govt. Board  
L.G. & C. D. Deptt.  
L AHORE.

*[Signature]*  
S.M.

**INSTRUCTIONS:**

**The Engineer incharge and subordinate staff shall responsible for:**

1. All codal formalities and tender process should be completed on competition basis/lowest market rates before commencement of work.
2. Allotment of funds and order for its commencement issued by competent authority.
3. The Terms of contract are strictly enforced.
4. Execution of work in accordance with specifications contained in the estimate.
5. Provision of Section 4(5) & 5(2) of the Punjab Local Government Works rules are adhered.
6. Technical analysis/rate analysis of non-standardized items is incorporated with the estimate on the basis of technical features and lowest market quotations.
7. Feasibility and drawings, L&X Sections are based on size and parameters contained in the estimate.
8. The credit for existing old dismantled materials should be afforded to the project in accordance with the codal rules and financial procedure properly.
9. Quantity surveying of the materials, if required, shall be carried out and reports annexed with the estimate.
10. The Contractor or his responsible agent shall remain present during execution of work at site and will comply with orders and instruction of the Engineer for faithful completion of scheme.
11. If at any time, during execution of work, any alteration, addition, omission or substitution may be brought into the notice of undersigned and approval for such alteration/addition shall be obtained from competent forum.
12. **The Engineer Incharge is responsible to ensure the lowest market rates/rate analysis of non-standardized items**
13. **The payment will be made as per actual work done according to quality and quantity.**

14. Road Profile should be attached.


15. No duplication certificate for said scheme by any other agency should be attached.

16. The Engineer incharge is responsible for steel design, drawing and stability of the structure.

17. The responsibility for feasibility, correctness and authenticity of all designs, drawings plans, technology used, calculations, successful implementations and bidding process to avoid irregularities lies on the executing agency, consultant and PMDFC.

18. The conditions of administrative approval should strictly be followed.

19. Snaps before and after execution of work shall be made part of the project file.

  
Chief Engineer (North)  
Punjab Local Govt. Board  
L.G. & C. D. Deptt  
L AHORE.

  
D.M.

**PUNJAB CITIES PROGRAM (PCP)  
DETAILED DESIGN OF INFRASTRUCTURE SUB-PROJECTS AND RESIDENTS  
SUPERVISION IN 16 CITIES OF PUNJAB**

**INFRASTRUCTURE WORK**

**MC MURIDKE**

**DETAILED COST ESTIMATE**

**SUMMARY**

Sr. No.	Description	Amount (Rs.)
<b>1</b>	<b>ROAD WORKS</b>	
1.1	MURIDKE DISTRIBUTARY ROAD X-SEC 1-1 <i>Detail attached</i>	24,208,809 ✓
1.2	HADDOKE BAZAR ROAD X-SEC 2-2 <i>- do -</i>	29,146,587 ✓
1.3	P-4 BANGLA PULLY ROAD X-SEC 3-3 <i>- do -</i>	8,919,194 ✓
1.4	P-3 QADRI BAZAR ROAD X-SEC 4-4 <i>- do -</i>	2,083,678 ✓
1.5	P-3 MAIN BAZAR ROAD X-SEC 5-5 <i>- do -</i>	10,337,568 ✓
1.6	P-3 KARKHANA BAZAR ROAD X-SEC 6-6 <i>- do -</i>	13,049,510 ✓
1.7	MAIN BAZAR DAOKE ROAD X-SEC 7-7 <i>- do -</i>	8,691,542 ✓
1.8	HUSSAIN TOWN ROAD X-SEC 8-8, 9-9 & 10-10 <i>- do -</i>	117,707,698 ✓
	<b>1) Total Amount. Rs.</b>	<b>214,144,585</b> ✓
<b>2</b>	<b>DRAINAGE SYSTEM</b>	
1.1	MURIDKE DISTRIBUTARY ROAD X-SEC 1-1 <i>Detail attached</i>	571,960 ✓
1.2	HADDOKE BAZAR ROAD X-SEC 2-2 <i>- do -</i>	1,353,216 ✓
1.3	P-4 BANGLA PULLY ROAD X-SEC 3-3 <i>- do -</i>	578,068 ✓
1.4	P-3 QADRI BAZAR ROAD X-SEC 4-4 <i>- do -</i>	503,458 ✓
1.5	P-3 MAIN BAZAR ROAD X-SEC 5-5 <i>- do -</i>	1,203,463 ✓
1.6	P-3 KARKHANA BAZAR ROAD X-SEC 6-6 <i>- do -</i>	2,077,396 ✓
1.7	MAIN BAZAR DAOKE ROAD X-SEC 7-7 <i>- do -</i>	1,479,176 ✓
1.8	HUSSAIN TOWN ROAD X-SEC 8-8, 9-9 & 10-10 <i>- do -</i>	6,413,990 ✓
	<b>2) Total Amount. Rs.</b>	<b>14,180,727</b> ✓
<b>3</b>	<b>WATER SUPPLY SYSTEM</b>	
3.1	HADDOKE BAZAR ROAD <i>Detail attached</i>	2,061,228 ✓
	<b>3) Total Amount. Rs.</b>	<b>2,061,228</b> ✓
<b>4</b>	<b>SEWERAGE SYSTEM</b>	
4.1	P-4 BANGLA PULLY ROAD <i>Detail attached</i>	3,706,096 ✓
4.2	P-3 QADRI BAZAR ROAD <i>- do -</i>	442,441 ✓
4.3	P-3 MAIN BAZAR ROAD <i>- do -</i>	766,780 ✓
	<b>4) Total Amount. Rs.</b>	<b>4,915,317</b> ✓
<b>5</b>	<b>ENVIRONMENTAL HEALTH SAFETY BUDGET</b>	<b>1,819,800</b> ✓
	<b>Total Amount (Rs.) "1+2+3+4+5"</b>	<b>237,121,657</b> ✓
		<b>Say Millions 237.122</b> ✓

*[Signature]*  


*[Signature]*  
 Sub-Engineer  
 Municipal Committee  
 Muridke

*[Signature]*  
 MO (Infra. Services)  
 Municipal Committee  
 Muridke